

Dr. Rajendra Prasad Central Agricultural University
Pusa, Samastipur-848125


NIT No.: 11/2024-25

NOTICE INVITING e- TENDER

Dr. Rajendra Prasad Central Agricultural University Pusa invites e- Tenders under single bid system from the experienced, financially and technically sound agencies working in State/Central/PSU Govt. departments for civil and electrical works as mentioned below. The NIT and Tender documents can be seen at the website <https://rpcau.abcprocure.com/EPROC/> <https://eprocure.gov.in> the last date for online submission of Tender is 11/11/2024 till 15.00 Hrs.

Group No.	Name of work	Approx. Estimated Cost (in Rs.)	EMD (in Rs.)	BOQ cost (in Rs.)	Time of completion
1.	Increasing the height of boundary wall of EB NO-04 at RPCAU, Pusa	7,11,957.00	14500.00	1250.00	03 months
02.	Renovation of E.B No. 04 at DRPCAU Pusa	25,45,249.00	51,000.00	5000.00	01 Month
03.	Electrical Installation in Bungalow No. 04 at RPCAU, Pusa.	10,37,992.00	21,000.00	2500.00	01 Month
04.	Renovation of washroom (Gents & Ladies) at Ground Floor CBS&H under DRPCAU Pusa	2,67,400.00	5400.00	750.00	02 Months
05.	Change of Electric Panel of College of Community Science RPCAU Pusa.	11,21,190.00	22,500.00	2500.00	02 Months
06.	Upgradation of control panel outside AICRP Lab DRPCAU, Pusa	3,94,375.00	7900.00	750.00	02 Months
07.	Provision of 300mmx200mmx120m deep tube well with 20.0 HP motor pump & Construction of Pump House for Chhawania Plot at DRPCAU, Pusa	10,13,689.00	20,300.00	2500.00	03 months
08	Sinking of 150x100mmx120m deep tube well with 3.0HP single phase submersible pump-motor (02 Nos) & fixing of grill at RRS Biraul, Darbhanga under DRPCAU, Pusa	6,96,222.00	14,000.00	1250.00	45 days

09.	Provision of Concertina Wire Fencing with roof sheet on boundary towards the Mela Ground of Aryabhata Hostel , DRPCAU Pusa.	5,03,173.00	10,500.00	1250.00	01 months
10.	Electrical Work of Control Room in Sanchar Kendra Building at DRPCAU Pusa	5,39,444.00	10,800.00	1250.00	25 days
11.	Renovation of rooms and labs at the Department of Botany, Plant Physiology & Biochemistry (First floor), CBS&H under RPCAU Pusa	14,22,317.00	28,500.00	2500.00	02 months
12.	500 KVA Copper with tap change Distribution Transformer for Ad building at RPCAU, Pusa. Extention of 11kv Line & installation of 1 X 500 KVA D/S/S for giving NSC to load of 150 KVA/ HTS - 1 connection to AD Building RPCAU Pusa Installation of 11KV CT/PT metering unit of Ad Building at RPCAU, Pusa.	21,88,876.00	44,000.00	5000.00	60 days
13.	Renovation of Cupboards at Aryabhata's Boys Hostel ,DRPCAU, Pusa.	4,63,641.00	9300.00	750.00	01 months
14	Renovation of boundary wall of rain out shelter and rice store building at DRPCAU, Pusa.	2,45,483.00	5000.00	500.00	25 days
15.	Provision of open shed for vehicle servicing plant at central workshop under DRPCAU, Pusa	7,09,358.00	14,200.00	1250.00	45 days


 29/10/24
Executive Engineer (P&F)
Dr. RPCAU Pusa

Memo No.: 713 /EE(P&F)/DRPCAU, Pusa

Date: 29/10/2024

Copy forwarded to Director (P&F)/Chairman STC/ Officer In-charge E-Governance Cell for publishing this notice in the University website, Dr. RPCAU Pusa Samastipur for information & necessary action will circulation as per norms.

Copy forwarded to Secretary to Hon'ble Vice-Chancellor for kind information to Hon'ble Vice-Chancellor.