

Dr. Rajendra Prasad Central Agricultural University
Pusa, Samastipur-848125

NIT No.: 01/2024-25

NOTICE INVITING e- TENDER

Dr. Rajendra Prasad Central Agricultural University Pusa invites e- Tenders under single bid system from the experienced, financially and technically sound agencies working in State/Central/PSU Govt. departments for civil and electrical works as mentioned below. The NIT and Tender documents can be seen at the website <https://rpcau.abcprocure.com/> <https://eprocure.gov.in>. The last date for online submission of Tender is 18/06/2024 till 15.00 Hrs.

Group No.	Name of work	Approx. Estimated Cost (in Rs.)	EMD (in Rs.)	BOQ cost (in Rs.)	Time of Completion
01.	Painting of Duct, Electric rooms etc. at Main Administrative Building DRPCAU, Pusa.	1,18,098.00	2400.00	500.00	Two Months
02.	Replacement of all windows in Common room, Dept. of soil science and Ground Floor of main building at TCA Dholi DRPCAU, Pusa.	3,50,551.00	7500.00	750.00	One Month
03.	Internal Electrical Installation in Bungalow No. 13 DRPCAU, Pusa.	3,95,678.00	8000.00	750.00	One Month
04.	Manufacturing of movable folding toilet and bath for Kisan mela-2023 and other related occasion in University time to time DRPCAU, Pusa.	7,11,067.00	14,300.00	1250.00	Two Months
5.	Minor Repair and Painting of Rooms of School of Natural Farming at SRI under DRPCAU, Pusa.	1,53,167.00	3100.00	500.00	Two Months
6.	Provision of Shed for mess at Bungalow No 14 under DRPCAU Pusa	1,32,000.00	2650.00	500.00	One Month

Group No.	Name of work	Approx. Estimated Cost (in Rs.)	EMD (in Rs.)	BOQ cost (in Rs.)	Time of Completion
7.	Provision of Transparent Glass in corridor of Ground Floor at University Guest House ,DRPCAU,Pusa	8,09,688.00	16,200.00	1250.00	Three Months
8.	floor Construction of seed godown no-4 at directorate of seed unit under Tca Dholi	4,50,100.00	9050.00	750.00	Two Months
9.	Construction of boundry wall for protection of seed processing unit at directorate of seed unit at Tca dholi	1,10,200.00	2250.00	500.00	One Month
10.	Renovation of B2-05 under DRPCAU, Pusa.	1,62,779.00	3300.00	500.00	One Month
11.	Extension of shed at Natural Farming Demonstration Unit (South Side) , DRPCAU Pusa (Extra Work)	2,17,541.00	4400.00	500.00	Two Months

8/2/24
10/6/24

Executive Engineer (P&F)
Dr. RPCAU Pusa

Done
10/06/24

Memo No. 127/EE(P&F)/DRPCAU, Pusa

Date: 10.06.2024

Copy forwarded to Director (P&F)/Chairman STC/ Officer In-charge E-Governance Cell for publishing this notice in the University website Dr. RPCAU Pusa Samastipur for information & necessary action will circulation as per norms.

Copy forwarded to Secretary to Hon'ble Vice-Chancellor for kind information to Hon'ble Vice-Chancellor.