

Dr. Rajendra Prasad Central Agricultural University Pusa,
Samastipur-848125

NIT No.: 25/2025-26

NOTICE INVITING e- TENDER

Dr. Rajendra Prasad Central Agricultural University Pusa invites e- Tenders under single bid system from the experienced, financially and technically sound agencies working in State/Central/PSU Govt. departments for civil and electrical works as mentioned below. The NIT and Tender documents can be seen at the website <https://rpcau.abcprocure.com/EPROC/> <https://eprocure.gov.in>. The last date for online submission of Tender is 30/01/2026 till 15.00 Hrs.

| Group No. | Name of work | Approx. Estimated Cost (in Rs.) | EMD (in Rs.) | BOQ cost (in Rs.) | Time of completion |
|-----------|--|---------------------------------|--------------|-------------------|--------------------|
| 01. | Construction of Shed (22m x 10m) above Tanks for Fresh Water Pearl Culture at CoF, Dholi under DRPCAU, Pusa | 10,14,238.00 | 20,300.00 | 2500.00 | 45 Days |
| 02. | Additional work at Liaison office cum Guest House Building, Patna & Electrical repairing of Liaison Office cum Guest House, CPRI Campus, Patna under DRPCAU, Pusa. | 3,78,361.00 | 7,600.00 | 750.00 | 01 Month |
| 03. | Repair of Qtr. No. NC-2-2 (Near Post office) under DRPCAU, Pusa | 3,61,992.00 | 7,300.00 | 750.00 | 01 Month |
| 04. | Repair of B2 type Quarter B2-01, 10, 12 (03 Nos.), TCA Dholi under DRPCAU, Pusa. | 5,99,225.00 | 12,000.00 | 1250.00 | 45 Days |
| 05. | Repair of B1 type Quarter B1 - 01 to 04 (04 Nos), TCA Dholi under DRPCAU, Pusa | 11,34,865.00 | 22,700.00 | 2500.00 | 45 Days |
| 06. | Renovation of Rooms and Labs at Department of Microbiology (Second floor) CBS&H under DRPCAU Pusa | 11,65,860.00 | 23,400.00 | 2500.00 | 45 Days |
| 07. | Construction of Shed on left and front side of Pusa Farm Office under DRPCAU, Pusa | 23,38,580.00 | 46,800.00 | 5000.00 | 75 Days |
| 08. | Renovation of Gents and Ladies Washrooms at Ground Floor and First Floor of University Library Building, DRPCAU, Pusa. | 9,24,665.00 | 18,500.00 | 1250.00 | 45 Days |

8/1/26
21/1/26
Executive Engineer (P&F)
Dr. RPCAU Pusa

Memo No. 835 /EE(P&F)/DRPCAU, Pusa

Date: 21/01/2026

Copy forwarded to Director (P&F)/Chairman STC & All members/ Officer In-charge E-Governance Cell for publishing this notice in the University website, Dr. RPCAU Pusa Samastipur for information & necessary action will circulation as per norms.

Copy forwarded to Secretary to Hon'ble Vice-Chancellor for kind information to Hon'ble Vice-Chancellor.