

Dr. Rajendra Prasad Central Agricultural University Pusa,
Samastipur-848125


NIT No.: 26/2025-26

NOTICE INVITING e- TENDER

Dr. Rajendra Prasad Central Agricultural University Pusa invites e- Tenders under single bid system from the experienced, financially and technically sound agencies working in State/Central/PSU Govt. departments for civil and electrical works as mentioned below. The NIT and Tender documents can be seen at the website <https://rpcau.abcpurchase.com/EPROC/> <https://eprocure.gov.in>. The last date for online submission of Tender is 09/02/2026 till 15.00 Hrs.

Group No.	Name of work	Approx. Estimated Cost (in Rs.)	EMD (in Rs.)	BOQ cost (in Rs.)	Time of completion
01.	Construction of Value Addition Facility - Processing Unit at PDDUCH&F under DRPCAU Pusa	17,15,936.00	34,400.00	5000.00	60 Days
02.	Renovation of Library at TCA Dholi under DRPCAU, Pusa.	3,66,271.00	7400.00	750.00	01 Month
03.	Renovation of Office rooms (Room No -118 and 125) at CBS&H , & Electrification of Office Rooms (Room No. 118 and 125) at CBS&H, DRPCAU ,Pusa.	2,08,051.00	4200.00	500.00	01 Month
04.	Renovation of Physics Laboratory (Room No 225) at Department of Statistics and Computer Application under CBS&H & Electrification of Physics Laboratory (Room No 225) at Department of Statistics and Computer Application under CBS&H DRPCAU Pusa.	2,09,152.00	4200.00	500.00	01 Month
05	Electrical repairing of Soil Science Laboratory at TCA Dholi under DRPCAU Pusa.	3,03,697.00	6100.00	750.00	01 Month
06.	Repairing of Quarter No NC2-16 (Near Post office chowk) under DRPCAU, Pusa.	3,21,254.00	6500.00	750.00	01 Month
07	Electrification of Value Addition Facility Processing Unit at PDDUCH&F under DRPCAU Pusa	2,83,999.00	5,700.00	750.00	01 Month
08	Electrical work in Beekeeping unit at DRPCAU, Pusa.	8,07,714.00	16,200.00	1250.00	45 Days
09.	Renovation of B2-12 at DRPCAU, Pusa.	3,55,995.00	7,200.00	750.00	01 Month

Group No.	Name of work	Approx. Estimated Cost (in Rs.)	EMD (in Rs.)	BOQ cost (in Rs.)	Time of completion
10	construction of Boundary wall at Regional Research Station, Biraul, Darbhanga under DRPCAU, Pusa.	46,39,815.00	93,000.00	5,000.00	04 Months


Executive Engineer (P&F)
Dr. RPCAU Pusa

Memo No.: 897 /EE(P&F)/DRPCAU, Pusa

Date: 02 / 02 / 2026

Copy forwarded to Director (P&F)/Chairman STC & All members/ Officer In-charge E-Governance Cell for publishing this notice in the University website, Dr. RPCAU Pusa Samastipur for information & necessary action will circulation as per norms.

Copy forwarded to Secretary to Hon'ble Vice-Chancellor for kind information to Hon'ble Vice-Chancellor.