

Dr. Rajendra Prasad Central Agricultural University Pusa,
Samastipur-848125

NIT No.: 07/2026-27

NOTICE INVITING e- TENDER

Dr. Rajendra Prasad Central Agricultural University Pusa invites e- Tenders under single bid system from the experienced, financially and technically sound agencies working in State/Central/PSU Govt. departments for civil and electrical works as mentioned below. The NIT and Tender documents can be seen at the website <https://rpcau.abcprocure.com/EPROC/> <https://eprocure.gov.in>. The last date for online submission of Tender is 26/09/2026 till 15.00 Hrs.

Group No.	Name of work	Approx. Estimated Cost (in Rs.)	EMD (in Rs.)	BOQ cost (in Rs.)	Time of completion
1	Renovation of Washroom attached with meeting room and Provision of Aluminium Windows at LT CCS etc. under RPCAU ,Pusa	2,55,965.00	5,200.00	750.00	02 Months
2	Renovation of Qtr. No. ND Type-74 under Dr. RPCAU Pusa.	2,03,053.00	4,100.00	500.00	45 Days
3	Provision of Soil Filling and Associated Works for Aquaculture Tanks at COF Dholi under DRPCAU Pusa.	1,95,709.00	4,000.00	500.00	01 Month
4	Renovation of Rooms , Labs and Corridor at Department of Extension Education (PGCA Block II - SF) under RPCAU Pusa & Electrical Works of Rooms , Labs and Corridor at Department of Extension Education (PGCA Block II - SF) under RPCAU Pusa.	25,17,777.00	50,400.00	5000.00	03 Months
5	Provision of 5 HP Borewell (3 Units) at Plot No 45, 5 (III) , 25 and Construction of Pump house cum Guard room for (Plot No 45) of Dholi Kothi farm at TCA Dholi under RPCAU Pusa & Electrification of 5 HP Borewell (3 Units) at Plot No. 45, 5(III) and 25 (in front of Administrative Building of TCA, Dholi) of the Dholi Kothi Farm under RPCAU, Pusa.	15,20,138.00	30,500.00	5000.00	03 Months
6	Renovation of Fallen Boundary Wall at Plot No 2 and 3 of Dholi Kothi Farm under TCA Dholi, RPCAU, Pusa	2,10,940.00	4,300.00	500.00	45 Days

7	Construction of Ladies Washroom at CCC Scheme Building (Near Bank of Baroda) under DRPCAU, Pusa	3,60,292.00	7,300.00	750.00	02 Months
8	Repairing of Qtr. No. NC2-21 (near post office) under DRPCAU Pusa.	2,77,997.00	5,600.00	750.00	45 Days
9	Provision of Roof Treatment at Main Administrative Building under RPCAU, Pusa.	9,85,782.00	19,800.00	1250.00	45 Days
10	Construction of Urinal cum Toilet at Dholi Kothi farm Premises TCA Dholi under RPCAU Pusa.	3,29,568.00	6,600.00	750.00	75 Days

19/9/26
 Executive Engineer (P&F)
 Dr. RPCAU Pusa
 रा. प्र. क. वि.,
 R.C.A., U. Pusa

Memo No. 353^ /EE(P&F)/DRPCAU, Pusa

Date: 19/09/2026

Copy forwarded to Director (P&F)/Chairman STC & All members/ Officer In-charge E-Governance Cell for publishing this notice in the University website, Dr. RPCAU Pusa, Samastipur for information & necessary action will circulation as per norms.

Copy forwarded to Secretary to Hon'ble Vice-Chancellor for kind information to Hon'ble Vice-Chancellor.