

Dr. Rajendra Prasad Central Agricultural University Pusa,
Samastipur-848125

NIT No.: 08/2026-27

NOTICE INVITING e- TENDER

Dr. Rajendra Prasad Central Agricultural University Pusa invites e- Tenders under single bid system from the experienced, financially and technically sound agencies working in State/Central/PSU Govt. departments for civil and electrical works as mentioned below. The NIT and Tender documents can be seen at the website <https://rpcau.abcpurchase.com/EPROC/> <https://eprocure.gov.in>. The last date for online submission of Tender is 08/10/2026 till 15.00 Hrs.

Group No.	Name of work	Approx. Estimated Cost (in Rs.)	EMD (in Rs.)	BOQ cost (in Rs.)	Time of completion
1	Provision of Soil Filling and Associated Works for Aquaculture Tanks at COF Dholi under DRPCAUPusa.	1,95,709.00	4,000.00	500.00	01 Month
2	Renovation of Rooms , Labs and Corridor at Department of Extension Education (PGCA Block II - SF) under RPCAUPusa & Electrical Works of Rooms , Labs and Corridor at Department of Extension Education (PGCA Block II - SF) under RPCAUPusa.	25,17,777.00	50,400.00	5000.00	03 Months
3	Provision of 5 HP Borewell (3 Units) at Plot No 45, 5 (III) , 25 and Construction of Pump house cum Guard room for (Plot No 45) of Dholi Kothi farm at TCA Dholi under RPCAUPusa & Electrification of 5 HP Borewell (3 Units) at Plot No. 45, 5(III) and 25 (in front of Administrative Building of TCA, Dholi) of the Dholi Kothi Farm under RPCAUPusa.	15,20,138.00	30,500.00	5000.00	03 Months
4	Provision of Roof Treatment at Main Administrative Building under RPCAUPusa.	9,85,782.00	19,800.00	1250.00	45 Days
5	Renovation of Rooms , Labs , Corridor and Washroom at Red Building under ACMR RPCAUPusa.	7,71,521.00	15,500.00	1250.00	45 Days
6	Renovation of Main Office Washroom along with Construction of Septic Tank and Soak Pit at RRS, Jhanjharpur under DRPCAUPusa.	3,00,012.00	6,100.00	750.00	02 Months

7	Painting of Outer Portion of Yamuna Grils Hostel under DRPCAU, Pusa.	5,61,800.00	11,300.00	1250.00	45 Days
8	Electrical Work for Rooms , Labs , Corridor and Washroom at Red Building under ACMR RPCAU Pusa.	3,60,822.00	7,300.00	750.00	45 Days

8/29/26
29/9/26

Executive Engineer (P&F)
Dr. RPCAU Pusa

Memo No.: 409 /EE(P&F)/DRPCAU, Pusa

Date: 29/09/2026

Copy forwarded to Director (P&F)/Chairman STC & All members/ Officer In-charge E-Governance Cell for publishing this notice in the University website, Dr. RPCAU Pusa, Samastipur for information & necessary action will circulation as per norms.

Copy forwarded to Secretary to Hon'ble Vice-Chancellor for kind information to Hon'ble Vice-Chancellor.